



**ADDENDUM NO. 1
CITY OF PEORIA
Old Big Hollow Bridge Rehabilitation, SN 072-6007
May 16, 2023**

Re: Addendum for Bid Package, **Old Big Hollow Bridge Rehabilitation, SN 072-6007**, Peoria, IL

The following shall be considered part of the Contract Documents for the subject project and shall apply to all construction there under.

This Addendum revises the special provision for "CONTRACT TIME".

SPECIFICATIONS

1. Page 42 – Revised Special Provision to remove completion date and add language for 25 working days.

Sincerely,

A handwritten signature in black ink that reads "Andrea Klopfenstein".

Andrea Klopfenstein, P.E.

Whenever excavation is made within a temporary construction or permanent easement, on private property for driveways, drainage improvements, sidewalks, and landscape areas, the disturbed area be restored as nearly as possible to its original position and the whole area involved in the construction operation shall be left in a neat and presentable condition.

The Contractor shall use reasonable care to avoid disturbing portions of private property not necessary to the construction operations. If, in the judgment of the Engineer, areas are disturbed unnecessarily, the Contractor shall restore these areas at his own expense.



CONTRACT TIME

The Contractor shall complete the work within 25 working days.

LIQUIDATED DAMAGES

It is understood and agreed that TIME is of the essence on this Contract, and that a failure on the part of the Contractor to complete the work under this Contract within the time specified will result in loss and damage to the City; and that on account of the peculiar nature of such loss or damage, it is difficult, if not impossible, to accurately ascertain and definitely determine the amount thereof. It is, therefore, covenanted and agreed that in case the Contractor shall fail or neglect to complete the work herein specified on or before the date herein fixed for completion, together with any extensions of time which may be granted, the said Contractor shall and will pay to the City for each and every calendar day the Contractor shall be in default in the time of completion of this contract the sum set below:

ORIGINAL CONTRACT AMOUNT (\$)		
From More Than	To and Including	Amount of Liquidated Damages per Calendar Day
\$0	\$100,000	\$475
\$100,00	\$500,000	\$750
\$500,000	\$1,000,000	\$1,025
\$1,000,000	\$3,000,000	\$1,275
\$3,000,000	\$6,000,000	\$1,425
\$6,000,000	\$12,000,000	\$2,300
\$12,000,000	And over	\$6,775