



**ADDENDUM NO. 3  
CITY OF PEORIA  
Abington & Madison Pipe Culvert Replacement  
January 5, 2021**

Re: Addendum for Bid Package, **Abington Street and Madison Avenue Pipe Culvert Replacement**, Peoria, IL

The following shall be considered part of the Contract Documents for the subject project and shall apply to all construction there under.

This Addendum updates specifications.

**SPECIFICATIONS**

1. Page 9 – update project description in number 1.
2. Page 13A – Schedule of Prices for Alternates. Fix bid quantity for Alternate A: Concrete Structures (Special).
3. Page 27 – update **Notification of the Public** specification to remove reference to Sheridan Road.

**OTHER**

1. Concrete material may be used in lieu of metal for the seepage collar item.
2. Cost for removal of the concrete wall that connects the existing pipe culvert to the tunnel shall be included in the contract unit price for pipe culvert removal.

Sincerely,

Andrea Klopfenstein, P.E.

CITY OF PEORIA  
**PROPOSAL**  
**TO THE CITY OF PEORIA:**

1. Proposal of \_\_\_\_\_  
i (Name and Address of Bidder)

3

for the improvement designated in Paragraph 2 below consists of the consists of construction of a 96" PCC pipe culvert and attaching it to the tunnel under the railroad in Springdale Creek. Existing pipe culverts will be removed. New curb and gutter will be constructed along Abington Street with a new inlet and storm sewer outlet to the pipe headwall. Riprap will be installed as shown on the plans. The area will be graded and shaped to allow future access by the city. Graded areas will receive topsoil and seeding. This work shall be done at locations listed and in accordance with the specifications included in this document, the "Standard Specifications for Road and Bridge Construction" adopted April 1, 2016 and as directed by the City Engineer.

2. The specifications for the proposed improvement are those prepared by Hanson Professional Services, Inc., which specifications are designated as **Abington Street and Madison Avenue Pipe Culvert Replacement**.

3. The specifications herein referred to are the "Standard Specifications for Road and Bridge Construction," prepared by the Department of Transportation of the State of Illinois and adopted by said Department on April 1, 2016. The undersigned agrees to accept, as part of the contract, the Special Provisions contained within this proposal.

4. The undersigned declares that they will comply with the applicable provisions of Division 100, General Requirements and Covenants.

5. The City of Peoria reserves the right to reject any or all proposals as provided in Section 102 of the "Standard Specifications for Road and Bridge Construction," and LRS6 Recurring Special Provision, prepared by the Department of Transportation of the State of Illinois.

6. The City reserves the right to cancel the whole or any part of the contract, if the contractor fails to perform any of the provisions in the contract or fails to make delivery within the time stated. The Cancellation notice will be written and delivered by certified mail to contractors address on record. In the event the contract is canceled, the vendor may be declared an irresponsible vendor by the City Manager, and as a result may be disqualified from doing business with the City for the period of one year in accordance with City Ordinance section 10-102. The contractor will not be liable to perform if situations arise by reason of strikes, acts of god or the public enemy, acts of the City, fires, or floods.

7. In case of default by the contractor, the City will procure the articles or services from other sources and hold the contractor responsible for any excess cost incurred.

8. Accompanying this proposal is a bid bond, certified check, or cashier's check complying with the requirements of the Specifications, made payable to the City Treasurer of the City of Peoria, Illinois. If this proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the check shall be forfeited to the awarding authority.

The amount of the check or draft is \$ \_\_\_\_\_.

Attach Cashier's Check or Certified Check Here

**ALTERNATE A**

Item No.	Items	Unit	Quantity	Unit Price	Total
50300225	CONCRETE STRUCTURES	CU YD	70.5		
50800105	REINFORCEMENT BARS	POUND	27520		
542A1981	PIPE CULVERTS, CLASS A, TYPE 3 96"	FOOT	72		
X5030225	CONCRETE STRUCTURES (SPECIAL)	CU YD	46.6		
BIDDER'S PROPOSAL FOR ALL WORK ALTERNATE A					

**ALTERNATE B**

Item No.	Items	Unit	Quantity	Unit Price	Total
50300225	CONCRETE STRUCTURES	CU YD	70.5		
50800105	REINFORCEMENT BARS	POUND	11560		
542A1981	PIPE CULVERTS, CLASS A, TYPE 3 96"	FOOT	72		
	PRECAST MANHOLES, TYPE A, 12'-DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	1		
BIDDER'S PROPOSAL FOR ALL WORK ALTERNATE B					

**ALTERNATE C**

Item No.	Items	Unit	Quantity	Unit Price	Total
50300225	CONCRETE STRUCTURES	CU YD	15.0		
50800105	REINFORCEMENT BARS	POUND	550		
542010808	PRECAST CONCRETE BOX CULVERTS 8' X8'	FOOT	86.3		
60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	1		
	DROP BOX END SECTIONS (SPECIAL)	EACH	1		
BIDDER'S PROPOSAL FOR ALL WORK ALTERNATE C					

Comcast Cable Mark Wabel 3517 N. Dries Lane Peoria, IL 61604 309-208-6686 <a href="mailto:markwaibel@comcast.com">markwaibel@comcast.com</a>	Unknown	Unknown	Unknown	During Construction
Ameren – Electric Nathan Brunnelson 309-693-4756 <a href="mailto:NBrunnelson@ameren.com">NBrunnelson@ameren.com</a>	Aerial	west side of roadway	Yes – Pole and Guy	During Construction
Illinois American Water Trip Barton 7500 N. Harker Drive Peoria, IL 61615 309-566-4148 <a href="mailto:charles.barton@amwater.com">charles.barton@amwater.com</a>	Underground	west side of roadway	None Anticipated	During Construction
i3 Broadband Lukas Dye 309-670-0400 <a href="mailto:engineering@i3broadband.com">engineering@i3broadband.com</a>	Unknown	Unknown	None Anticipated	During Construction
Greater Peoria Sanitary District Maria Zavala 309-272-4844 <a href="mailto:mzavala@gpsd.org">mzavala@gpsd.org</a>	Underground	Unknown	None Anticipated	During Construction

**NOTIFICATION OF THE PUBLIC**



The City will issue press releases based on the information provided by the contractor. Press releases will be issued 1-2 days in advance of the work. The Contractor shall provide press release information to the City a minimum of 2 days in advance of work starting and prior to changes in construction traffic.

It is the responsibility of the Contractor to post “NO PARKING” signs at least 7 days in advance of the start of work. If there are any vehicles that have to be towed the Contractor will first contact the City Police Dispatcher (309-494-8021) to get the name and address of the owner. If the owner lives in the area the Contractor will try to contact the owner directly and request that they move their vehicle. If the Contractor is unable to contact the owner to move the vehicle they will then contact Chuck’s Towing at 309-637-0425 and arrange to have a tow truck move the vehicle to the nearest out of the way location. The tow truck will be paid for by the City of Peoria. The Contractor will keep a log of all vehicles moved that lists the date, time and number they tried to contact the owner, the date and time the vehicle is moved, make and model of vehicle, license plate number, name of towing company, vehicle owner’s name, the location the vehicle is towed from and the location the vehicle is towed to.

**CERTIFIED PAYROLL REQUIREMENTS**

Contractors and subcontractors on public works projects must submit certified payroll records on a weekly basis via EPrismSoft to the public body in charge of the construction project, along with a statement affirming that such records are true and accurate, that the wages paid to each worker are not less than the required prevailing rate, and that the Contractor is aware that filing records he or she knows to be false is a Class B Misdemeanor. The Certified Payroll Records must include, for every worker employed on the public works project, the name, address, telephone number, social security number, job classification, hourly wages paid in each pay period, number of hours worked each day, and starting and ending time of work each day. Certified payrolls are to be submitted weekly on EPrismSoft, per the EEO guidelines outlined in Section VII of the Good Faith Efforts Requirements, herein. Copies of the certified